
SCHEDULE OF WORK 

OLD HIGHWAY 91 – SHIVWITS  

2012 EWP 
 

ITEM                   SPEC      UNIT               TOTAL 
No. ITEM                     No. QTY UNIT              PRICE                             PRICE      

 

 
+1. MOBILIZATION & DEMOBILIZATION          8   1 LS  $ ________  $ ________________ 
 Seeding (subsidiary item)       6   1 Acre  

 

  2. GROUTED RIPRAP BANK PROTECTION  
*2a1. Riprap for Site 1 - Grouted Riprap Bank Protection  62 128 Ton  $ ________  $ ________________ 
 

*2a2. Grout for Site 1 - Grouted Riprap Bank Protection  62   69 CY  $ ________ $ ________________ 
Geotextile (subsidiary item)     95   40 Sq Yd 
 
    

*2b. Site 1 - Culvert Plunge Pool            61     1,595 Ton  $ ________  $ ________________ 
 Geotextile (subsidiary item)                     95  267     Sq Yd 
 
 
*3. GABIONS       61 545 CY  $ ________ $ ________________ 
 Geotextile (subsidiary item)                   95       416     Sq Yd  
                  
 
*4. Site 3 – RIPRAP WALL & Layback Bank Protection  61     1,254 Ton  $ ________  $ ________________ 
 Geotextile (subsidiary item)                           95        679     Sq Yd 
 
 

+Bid Item includes Clearing and Grubbing 
*Bid Items include: Mining, Sorting, Hauling, Placement of Rock, & Geo-Textile  
 
 

TOTAL CONTRACT PRICE   $___________________________ 


